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Ref: KSK/TR/AUG/002 Date: 30.08.2021 
 
 

REQUEST FOR QUOTATION (RFQ) 
 

Last date for offer submission – Date 02.09.2021 by 15.00 Hours 
 

Subject: RFQ for transportation of Spot e-Auction Coal by Direct Road mode from various mines of South 
Eastern Coalfields Limited (SECL) to KSK Mahanadi Power Company Limited Nariyara, Chhattisgarh. 

 
RFQ being issued for end to end delivery of spot e-auction coal from various mines of SECL to KSK 
Mahanadi Power Company Limited at Nariyara, Chhatisgarh. The details of the requirements are 
mentioned in this RFQ. 

 
Definitions: 

 

In the RFQ as herein defined where the context so admits, the following words and expressions will have 
the following meanings: - 

 
“KMPCL” means KSK Mahanadi Power Company Limited. 

“Contractor” shall mean “Contractor ------------ ” 

“Coal” shall mean Coal secured by KSK Mahanadi Power Company under SECL, Spot e-Auction conducted 
by mjunction on 20.08.2021. 

 
“Direct Road” means surface transportation of coal direct from the mines to KMPCL Plant without 
transshipment. 

 
“SECL” shall mean South Eastern Coalfields Limited. 

“CIL” shall mean Coal India Limited. 

“Day” shall mean a day of 24 hours from midnight to midnight. 

“Mines” shall mean Rani Atari UG and Saraipalli OC. 

“Delivery Order” or “DO” shall mean an entitlement document issued by SECL (South Eastern Coalfields 
Limited) for ownership of coal in the name of KSK Mahanadi Power Company Limited. 

 
Unless otherwise specifically stated, the masculine gender shall include the feminine and/or neutral 
gender and vice versa and the singular shall include the plural and vice versa. 

 
KMPCL and the Contractor will be collectively called as “Parties” and will be individually called as “Party”. 



2  

1 SCOPE OF WORK: 
 

The Scope of Work under this contract broadly covers the followings: 
 

Contractor to execute end to end service towards performance of this contract. The Contractor shall 
arrange to lift the ROM Coal from SECL mines as per Road DO, transport to KMPCL plant, as per the 
following exhaustive but not limited to the below terms and conditions: 

 
 

1.1 Collection of documents from KMPCL, submission of documents and co-ordinate with SECL, 
Bilaspur to obtain the delivery order & compliance of all formalities with SECL H.O., Mines area & 
other Govt. agencies for commencement of coal lifting from the designated mines against the 
Delivery Order. KMPCL will authorize the Contractor to perform all the above activities on behalf 
of KMPCL. 

 
1.2 Contractor shall ensure to deploy adequate number of tippling trucks at mines for lifting & 

delivery of coal as per the monthly scheduled quantity (MSQ) without lapses. 
 

1.3 Contractor shall take utmost care while supervision of tippling trucks loading at mines to ensure 
boulders, stones, shales are not loaded into tippling trucks. Contractor shall take appropriate 
measures to avoid contamination of coal at mines. 

 
1.4 Contractor shall supervise loading of Coal at SECL mine(s) in line with the quantity & quality as 

mentioned in D.O & declared by SECL / CIL. 
 

1.5 Contractor shall supervise and ensure loading of coal quantity as per Carrying Capacity of tippling 
trucks approved by RTA. 

 
1.6 Contractor shall supervise and ensure proper third party sampling during loading of vehicles at 

mines end. 
 

1.7 Contractor shall ensure that the coal lifted from SECL mines has been delivered at KMPCL plant 
site. 

 
1.8 Contractor shall deliver minimum quantity to the plant as per the asking rate of the delivery order. 

Any shortfall in delivery of quantities in a particular day, the same shall be covered in next day. 
 

1.9 Contractor shall provide and cover the tarpaulin with minimum thickness of 170 GSM immediately 
after loading of the tippling trucks, and tie the tarpaulin with ropes, trucks will be sealed with all 
18 Nos of seals before dispatching the trucks to KMPCL for reducing the comprehensive 
environmental pollution index as per the directives of Ministry of Environment & Govt. of 
Chhattisgarh State and safety of coal. Contractor should transport coal strictly up to the maximum 
carrying capacity as determined by axle load of the vehicles as permitted by Regional Transport 
Authority. Any penalty imposed by Regional Transport Authority, due to overload or spillage of 
coal at road during transportation shall be borne by the Contractor. 

 
1.10 Contractor shall ensure that no excess water pouring on Coal (beyond permissible sprinkling limit 

as per the statutory norms) takes place before placement of trucks, during loading and till 
completion of loading at mines end. 

 
1.11 Contractor shall make necessary arrangements for transportation of 100mm Crushed ROM Coal 
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from the collieries of SECL Coalfields to KMPCL plant and shall be responsible for safe 
transportation of coal as per DO. In-case of big size coal loaded & transported by the contractor 
then transporter shall be responsible for unloading & manually crushing coal at KMPCL plant site. 
If KMPCL unload and manually crush coal at the plant, then the cost incurred for the same shall 
be recovered from the contractor. 

 
1.12 The contractor shall ensure that no theft, pilferage is occurred during transit from the mines end 

till delivery at KMPCL plant site. In-case of any loaded vehicle found at plant with broken seals or 
without seals & proof of theft or pilferage then entire landed coal cost of the coal of the said 
vehicle shall be recovered from the contractor along-with the penalty of Rs.10000/- for such truck. 

 
1.13 Contractor has to fix GPS in all the trucks and shall share the link to KMPCL representatives with 

all related parameters (user ID / password/ link) to view the status of trucks online on 24 hours 
basis till the completion of entire work. Contractor has to generate daily GPS reports of all trucks 
and share through email or permission to access reports to designated person of KMPCL. No extra 
cost shall be paid to the contractor in this regard. 

 
1.14 Contractor shall transport complete coal quantity as mentioned in this order. The Contractor shall 

not divert or keep coal at any cost. In-case the vehicle diverted & coal unloaded at any other place 
than the destination at KMPCL plant site, then 3 times of the landed cost of the coal of that vehicle 
shall be recovered from the Contractor. 

 
1.15 The Contractor warrants that entire Coal movement shall be done with proper & valid documents 

including, E-way Bill, LR Copy, Weighment Slip, Delivery Challans & other required statutory 
documents. Contractor shall generate E-way Bill & other required documents which are 
mandatory for movement of coal. 

 
1.16 The entire co-ordination work, wherever required including but not limited to respective District 

Collectorate, Police, Check Posts en-route, District Mining Department, Village bodies for local 
issues, tax authorities, Forest Department or any other in-transit issues, any type of issues during 
the movement shall be the sole responsibility of the Contractor. Contactor shall take all types of 
risks and responsibilities during the movement from mines to KMPCL. Wherever required, 
approval shall be taken from the relevant authorities before the commencement / during of Coal 
movement. 

 
1.17 Contractor shall take due care to protect the coal against rain, fire, damage, theft, pilferage etc. 

& shall be responsible for damages / shortages arising there from & shall indemnify owner 
(KMPCL) for such losses. Contractor undertakes that Owner shall have the right & be entitled to 
deduct the amount of such losses or damages from the bills / security deposit or any amount 
outstanding to the contractor from the Owner. In-case there are no outstanding bills, the 
Contractor shall pay the amount so demanded / claimed by the Owner within seven (07) days 
from the date of such claim / demand. 

 
1.18 In case of accident to any employee appointed by the Contractor and / or break down of truck or 

any damages to SECL property, Public property, KMPCL and / or person due to negligence of the 
Contractor at any point of time during the Work Order period, any cost arising due to this, shall 
be borne by the Contractor. KMPCL shall not entertain any of the claims by the Contractor in this 
regard. Also Contractor shall provide immediate transshipment of coal through alternate 
replacement vehicle at his own cost. Contractor shall take responsibility of reporting accident, loss 
& theft of the cargo or any other similar incidents to the originating point to the destination point 
of the Owner. 
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1.19 Contractor shall plan the lifting schedule based on asking rate on daily basis from the beginning 
of the delivery order/release order. We shall not entertain any correspondence or waiver in terms 
during last days and no permission will be allowed for dumping at private plots/transshipment. 

 
1.20 The Contractor shall abide by all instructions, procedure or any other requirement as per SECL 

guidelines. 
 

1.21 Contractor shall monitor & report probable expected time of arrival of vehicles at the destination 
based on the tracking of the vehicle movement & KMPCL reserves the right to seek such 
information from the Contractor on as & when required basis. 

 
1.22 All resources such as manpower, Vehicles, Loaders, consumables, fuels etc. required for execution 

of job shall be in the scope of Contractor. 
 

1.23 No idling charges of trucks at loading/unloading point shall be paid to the Contractor by KMPCL. 
 

1.24 Contractor shall take comprehensive insurance policy to cover the vehicles, drivers, cleaners & 
third party as per the Motor Vehicle Act. 

 
1.25 Contractor shall have to ensure that all the drivers must possess valid driving license & same shall 

be produced by the driver to KMPCL representative whenever required. 
 

1.26 Contractor shall ensure that all valid documents of the vehicles like registration of vehicles, 
permits, insurance, & all other documents applicable as per the law of land must be available with 
the vehicles at all the time. 

 
1.27 Contractor shall pay the minimum Wages, Statutory Charges & Special Allowance or any other 

charges as per the statutory norms to labor / personnel depute / executing this contract. For any 
increase in the quantum of minimum wages or statutory liabilities in future, then Contractor shall 
bear the said charges. 

 
1.28 Contractor shall be responsible for the welfare of employees/ Personnel as per the various laws, 

rules or regulations whether Central or State as applicable and for the time being in force. 
Contractor shall take out necessary Workmen Compensation insurance / health / general 
insurance / ESI cover / Life Insurance to all its Personnel for personal accident and death whilst 
performing the duty pursuant to this Contract. KMPCL shall not be responsible for any liability. 

 
1.29 Contractor shall abide by and duly comply with all the relevant / applicable laws, regulations and 

other statutory / administrative guidelines enforced by the Central / State Government from time 
to time, in relation to provision of Services under this order and deployment of the Personnel, 
including but not limited to the provisions under the Employees’ Provident Fund & Miscellaneous 
Provisions Act, 1952 and Contract Labour (Regulation & Abolition) Act, 1970 and ESI Act (as 
applicable). KMPCL shall not be responsible for any liability. 

 
1.30 Contractor shall deliver at KMPCL plant site within 36 hours of the lifting coal from the mines. 

 
1.31 Contractor shall send daily lifting & dispatch report to KMPCL by 10 A.M as per the format 

provided by KMPCL. 
 

1.32 Contractor shall co-ordinate with SECL for collection of invoices and reconciliation of coal quantity 
on behalf of KMPCL. 
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2 WEIGHMENT: 
 

The weighment recorded at KMPCL weighbridge (after Normalization) shall be final for billing 
purpose. The weight received at KMPCL power plant shall be determined as follows: 

 
To determine the net weight received, the difference between laden and un-laden weight of 
truck/tipper at KMPCL Power plant road weighbridge after normalization of moisture will be 
considered. The above-mentioned quantity would be final and binding for the purpose of payment 
and application of penalty as specified in this work order. In case of Plant weighbridge is under break 
down or maintenance, then the Net weight mentioned in SECL mines weighment slip (after 
normalization of moisture) shall be considered as final weight for the purpose of all commercial 
purposes. 

 
3 QUANTITY: 

 
3.1 Quantity of Coal to be transported as per below table: 

 
S.No. Colliery  

Quantity (MT) Grade/Size 

1 Rani Atari UG 5000 Grade /Size: G7 (-) 100 MM ROM 

2 Saraipali OC 29700 Grade /Size: G10 (-) 100 MM ROM 

 
KMPCL reserves the right to allocate full quantity for transport or part quantity to other vendors 
apart from Contractor. The decision of KMPCL in selection of vendor shall be final and binding on 
Contractor. 

 
3.2 The Contractor shall be responsible for shortage of coal between challan quantity of mines and at 

KMPCL weighbridge. A tolerance of 0.5% shall be allowed between DO issued by SECL and quantity 
received as per KMPCL weighbridge. Beyond 0.50% shall attract penalty equivalent to the landed 
cost of the Coal. 

 
4 COAL QUALITY: 

 
4.1 Coal supplied hereunder by the Contractor shall be substantially free from impurities and foreign 

material including, but not limited to Indonesian coal, slate, soil, rock, wood, tramp metal, and 
mine debris or hazardous material. 

 
4.2 Contractor shall ensure for supply of entire DO Coal quantity from all mines as per clause no 4.3, 

having a guaranteed GCV (ARB) Kcal/kg. 
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4.3 Guaranteed Total Moisture (TM) as per the table below: 
 

 
SL.No. 

 
Colliery 

Minimum 
Guaranteed Total 

Moisture (TM) 

Minimum 
Guarantee GCV kcal 

(ARB) 
 

1 
 

Rani Atari UG 
 

13% 
 

4100 kcal (±50) 

 
2 

 
Saraipali OC 

 
13% 

 
3900 kcal (±50) 

 
5 SAMPLING AND TESTING: 

 
The sampling & testing shall be done at KMPCL as per following procedure: 
For determination of coal quality, sampling and analysis done at KMPCL site shall be final and 
binding. 

 
An authorized representative of the Contractor shall be allowed to witness the collection of 
samples; however in no case the representative shall be allowed to witness sample preparation and 
sample testing. In case the authorized representative is not available for sample collection, KMPCL 
will carry out sample collection unilaterally and the results shall be final and binding on Contractor. 

 
The material received in each truck shall be taken for sampling separately as per IS procedures. Coal 
sampling shall be done through manual sampling process or Mechanical Auger sampling system, in 
compliance with relevant IS coal sampling procedures. One of the above sample collection methods 
shall be used as per the discretion of KMPCL. 

 
The material collected for sampling purpose, shall be taken for preparation of sample as per IS 
procedures. Three samples for each day and Mines/DO wise shall be prepared. One sample shall be 
used for testing, remaining two sealed samples shall be kept at KMPCL Laboratory and will be used 
in case of any dispute. 

 
The coal analysis shall be carried out at KMPCL laboratory in compliance with IS procedures and 
results shall be declared within four days from the date of sampling. 

 
In the event of dispute, Contractor may demand for referee sample analysis within two days after 
declaration of the results by KMPCL. In case of dispute after the quality results declaration of the 
second sample then the third sample will be sent for referee analysis (outside reputed laboratory 
identified by KMPCL). Declared referee sample results shall be final and binding on both the Parties. 
Contractor will bear the cost of the analysis done for third sample analysis. 



7  

6 CONTRACT PRICE: 
 

Contract price for the entire scope of work shall be as per the attached Annexure-III. 
 

7 PENALTY: 
 

7.1 In case the Contractor fails to deliver the Guaranteed GCV (ARB) as per clause number 4.3, then 
penalty will be levied at the rate of Re. 1.25 per Kcal/kg for shortfall GCV ( Ex. if the guaranteed 
GCV is 5000Kcal & the GCV received at site is 4500 Kcal , then penalty shall be levied on 500Kcal 
@Rs.1.25 =Rs.625 x Quantity) . GCV penalty shall be calculated on fortnight weighted average 
basis on receipt of coal at the KMPCL plant. All applicable penalties shall be recovered from the 
running bills of the Contractor. 

 
7.2 In case of non-lifting of entire or part of DO quantity as per clause no. 3 amount equivalent to the 

landed coal cost (inclusive all), towards un-lifted Coal quantity, would be recovered from the 
Contractor bills or shall be recovered from BG. However KMPCL shall not impose penalty on 
Contractor, if any failures of SECL due to strikes, lockouts, rains or floods affecting coal production 
or not permitted the extension of delivery order. 

 
8 BILLING & PAYMENT: 

 
Contractor shall provide transportation invoices along with the supporting documents within 5 days 
from the completion of a fortnight i.e. from 1st to 15th and 16th to 30th /31st. The bills submitted shall 
be processed at KMPCL Head office at Hyderabad, after due certification by site (of bills copy & proof 
of delivery) and the payment shall be released within 10 days’ time from the submission of complete 
and clear documentation. 

 
All recoveries under this contract shall be done from Contractor’s bill, BG or DD or from outstanding 
amount/dues of Contractor with KMPCL. 

 
KMPCL shall hold 5% invoice amount from Contractor’s running bills and shall be released after 
completion of work. 

 
Contractor shall collect the invoices from SECL and submit to KMPCL within 3-4 days from issue of 
Invoices from SECL. 

 
Original bills along with the required documents shall be submitted by the Contractor at KMPCL 
Hyderabad office. 

 
 

9 PERFORMANCE BANK GUARANTEE: 
 

The Contractor has to furnish Performance Bank Guarantee of Rs. 15,00,000/- (Fifteen Lakhs only) 
from any nationalized / scheduled bank, duly acceptable to KSK Mahanadi Power Company Limited 
(KMPCL), en-cashable at Hyderabad Branch, for proper fulfillment of the performance obligations 
under the Work Order. The Bank Guarantee shall be valid till the expiry of the Work Order plus three 
months, as claim period. KMPCL shall have right to en-cash in part or full amount of this Performance 
Bank Guarantee for recovery of any charges/penalties due from Contractor under this agreement 
and or violation of any contractual Performance by Contractor. In case KMPCL en-cash the 
Performance Bank Guarantee, then Contractor shall restore the same to original values within 10 
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days. Such Bank Guarantee format Annexure-II should be furnished within 7 days from issue of Notice 
to Proceed /Contract by KMPCL. 

 
If the Contractor fails to submit the BG, a Demand Draft (DD) of Rs. 15 lacs (Rupees Fifteen Lakhs 
only) in favour of M/s. KSK Mahanadi Power Company Limited, payable at Hyderabad shall furnish by 
contractor upon issue of this work order within 2 banking days. 

 
10 CONTRACT PERIOD: 

 
Contract shall be valid from date of signing of Work Order by both parties and shall valid till validity 
of Delivery Orders plus 3 days, issued by SECL against Spot E-auction dated 20.08.2021. 

 
In Case of poor/non satisfactory performance, KMPCL has a right to terminate the contract without 
any additional cost to KMPCL notwithstanding the above, KMPCL in the event of poor performance 
will be at liberty to terminate the contract forthwith and make alternative arrangements which shall 
be binding on CONTRACTOR. 

 
11 QUALIFICATION CRITERIA 

 
a. The bidder should be a registered partnership firm/company incorporated in India. 
b. The bidder must have 5 Years of experience in Coal transport services at the SECL subsidiaries & 

must have transported minimum 5 Lakh tonnes of coal by road in the last financial year (Proof of 
experience, transported quantity along with last 3 years turn over details to be submitted by the 
Bidder along with the quotation. 

c. The Contractor or his associates directly/indirectly should not be a party to any legal case against 
KSK Mahanadi Power Company Limited or its officials or have instituted any case in any forum in 
India against KSK Mahanadi Power Company Limited prior to the date of this RFQ (Ineligible Bidder 
hereafter). Any affiliate of Ineligible Bidder shall not be eligible to take part in this tender. 

d. The Bidder(s) may note that only one company from the same management/ group shall be 
eligible to participate in the RFQ process. By submitting the RFQ, the supplier undertakes that it 
has not submitted offer from any of its group companies. The Bidder has to submit a Chartered 
Accountant (CA) certificate to validate along with their Bid, that it has not submitted the bid from 
any other entity where there are common directors, shareholders and management. If it is found 
that two or more offers have been submitted by the Bidder from companies under same 
management, KMPCL reserves the right to reject all such offers. 

e. Bidder must sign and stamp each page of entire RFQ document and must quote the rate in metric 
ton as per the requirement of this RFQ document. 

 
12 OTHER TERMS: 

 
a. KMPCL reserves the right to allocate contract to more than one party at its sole discretion. 
b. KMPCL reserves the right to reject the quotes that are received late or are not in line with the 

stipulations of this RFQ document. 
c. KMPCL reserves the right to cancel this tender process at any time on or before the due date as 

mentioned in this RFQ document without assigning any reasons. 
d. The General Terms and conditions attached as Annexure I form an integral part of this RFQ 

document. 
 

We request you to e‐mail your most competitive offer(s), quoting the rate of in Rupees per metric ton 
as per the requirement of this RFQ, to Mr. Bijay Kumar Dash on his email ID coal@ksk.co.in 

mailto:coal@ksk.co.in
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1 AMENDMENT: 

ANNEXURE 1 
GENERAL TERMS AND CONDITIONS: 

 

No change, amendment or modification of the Work Order shall be valid or binding upon the Parties 
hereto unless such change, amendment or modification is carried out by the consent of both the Parties 
and shall be in writing and duly executed by both the Parties. 

 
2 ASSIGNMENT: 

 
The Contractor shall not be entitled to assign, subrogate, sublet, directly or indirectly or part with the 
rights and obligations under the Work Order without the prior written consent from KMPCL. KMPCL shall 
have the absolute right to assign to any person the whole or in part of its rights and obligations under the 
Work Order by giving intimation to the Contractor of assignment of such rights and obligations. 

 
3 SAFETY AND SECURITY PROVISIONS: 

 
The Contractor shall issue its personnel, protective equipment such as safety shoe, safety helmet, and full 
harness safety belt with fall arrester, safety goggles, hand gloves, face shield, nose mask, and ear plugs/ 
ear muffs to all its personnel and should ensure its use. 

 
4 TERMINATION AND SUSPENSION: 

4.1 Termination 
 

Notwithstanding anything hereinabove contained, in the event of the Contractor being adjudicated 
insolvent, or KMPCL resolved or Work Ordered to be wound up, then in such event, the Work Order 
shall automatically stand terminated 

 
KMPCL may at any time on breach of the Work Order by the Contractor, give him a written notice of 
such breach. If the Contractor does not take measures which are considered appropriate by KMPCL, 
within a period of 7 (seven) days after receipt of such notice, to remedy that breach, then KMPCL may 
terminate the Work Order at any time thereafter, the completion of 7 (Seven) days stating therein the 
date of termination. KMPCL reserves the right to terminate the Work Order at any time by giving a 
notice of not less than 7 (seven) days without assigning any reason. 

 
The Contractor shall stop the performance of the Work Order from the date of termination. In such an 
event, KMPCL shall pay to the Contractor the outstanding legitimate dues against services provided by 
him less all the amounts recoverable by KMPCL against submission of necessary valid documents. No 
consequential damages shall be payable by KMPCL to the Contractor in the event of such termination. 

 
4.2 Suspension 

 
KMPCL may suspend the performance of Work Order in whole or in part at any time by giving the 
Contractor notice in writing to such effect stating the nature, the date and the anticipated duration of 
such suspension. On receiving the notice of suspension, the Contractor shall stop all such work, which 
KMPCL has directed to be suspended with immediate effect. The Contractor shall continue to perform 
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other works in terms of the Work Order, which KMPCL has not suspended. The Contractor shall resume 
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the suspended work as expeditiously as possible after receipt of such withdrawal of suspension notice. 
During suspension, the Contractor shall not be entitled for any claim whatsoever arising out of any loss 
or damage. 
Immediately upon termination of the Work Order for whatsoever reason, the Contractor shall 
forthwith hand over the entire stock of the Coal and any other equipment / material belonging to 
KMPCL and lying in his custody or in transit, to KMPCL failing which KMPCL will be entitled to recover, 
the value of such material / equipment from the bank guarantee / bills of the Contractor. 

 
5 FORCE MAJEURE: 

 
The Parties agree that neither of them shall be liable to the other, for any loss, delay, damage or other 
casualty suffered or incurred by the other due to any failure or delay by any Party in the performance of 
any of its obligations under this Work Order due to earthquakes, floods, fires, explosions, acts of God, acts 
of state, wars, terrorism, action of any Government, tempests, epidemics, quarantine restriction, serious 
industrial disputes, strikes, lockouts, local unrest, shipwrecks, civil war, act of the public enemy including 
but not restricted to block of passage, riots, directives by any statutory authority, compliance with 
directives or orders of any Court of Law or directives from State Government or Government of India 
(“Force Majeure”). Any failure or delay by any Party in the performance of any of its obligations under this 
Work Order owing to Force Majeure shall not be considered as a breach of any of its obligations under 
this Work Order 
The Party claiming benefit of Force Majeure shall however not be entitled to the same unless it has 
intimated the other Party by telex / e-mail / cable / fax about the occurrence of such event within a period 
of seven (7) days from the occurrence of such Force Majeure event indicating there in the steps that it is 
taking or intending to take to mitigate the effect of such Force Majeure on the performance of its 
obligations under this Work Order. 
The Party unable to perform this Work Order due to the effect of Force Majeure occurrence may, after 
consultation with the other Party extend the duration of this Work Order by a period commensurate to 
the time actually lost due to the Force Majeure occurrence. In the event the Force Majeure event 
continues for a period beyond 7 (Seven) days from the date of intimation of such Force Majeure, the 
Parties hereto shall mutually discuss the matter and decide on the course of action to be taken or 
terminate this Work Order on account of Force Majeure. 

 
6 INSURANCE: 

 
The Contractor shall ensure adequate accident insurance of the representatives deployed in the 
performance of this Work Order and KMPCL shall not be liable for any damages or the like. Insurance 
against all types of risk for the Contractor’s workmen during the period of execution of work will be in 
Contractor scope. KMPCL shall not be responsible for death, injury or accident to Contractor’s or it’s 
associate’s employees or any other third Party, which arise out of or in the course of their duties. 
The KMPCL shall undertake insurance of the Coal by suitably taking a Marine Transit Insurance Policy and 
the liability of the Contractor shall be limited to the scope under this Work Order. 

 
7 ARBITRATION: 

 
It is the intent of the Parties to harmoniously settle all disputes and disagreements that may arise out of 
and/or in relation with this Work Order (the “Disputes”), through mutual discussion. Therefore, where 
any Disputes arise between the Parties hereto, the Parties shall first attempt to settle the same amicably 
between the Parties. 

 
Where any Dispute is not resolved by the Parities with mutual discussion within fourteen (14) days of the 
same having been notified by one Party to another, then the same may be referred by either Party for 
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Arbitration to an arbitral tribunal consisting of three arbitrators. Each Party shall be entitled to nominate 
one arbitrator. The two nominated arbitrators shall jointly elect a third arbitrator to serve as the Chairman 
of the arbitral tribunal. The arbitration proceedings shall be in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996 (as amended or modified from time to time). 

 
The venue of arbitration shall be at Hyderabad, Telangana, India and the language of arbitration will be in 
English. The arbitration award shall be final and binding upon the Parties. 

 
8 GOVERNING LAW & JURISDICTION: 

 
This Work Order shall be governed by, and construed in accordance with, Indian law. The language for the 
purposes of this Work Order shall be English language and all correspondences, notices and / or 
communication etc. shall be in English only. The Courts of Hyderabad, India shall have exclusive 
jurisdiction to settle any dispute arising out of and/ or in connection with this Work Order. 

 
9 INDEMNITY: 

 
The Contractor shall Indemnify KMPCL from and against all actions, suits and proceedings by the third 
Party for the acts/omissions of the Contractor and all costs, charges, expenses, losses, damages, taxes, 
duties, penalties, levies, and all other liabilities which the KMPCL may be liable to pay, incur or sustain as 
a result of performance or nonperformance, observance or non-observance by the Contractor of any of 
the terms and conditions of this Work Order. 

 
The Contractor agrees that time is the essence of this Work Order. If the Contractor fails to provide 
services the Contractor shall indemnify KMPCL for all losses/ damages suffered by KMPCL. KMPCL shall be 
at liberty to hire/avail the services from any other contractor at risk and cost of Contractor. 
KMPCL shall, without prejudice to its other rights be entitled to deduct/ adjust from any dues payable to 
the Contractor or any security, all amount(s) which KMPCL may be liable to pay, incur or sustain as a result 
of the performance or non-performance, observance or non-observance of any of the terms of this Work 
Order by the Contractor. 

 
10 CONFIDENTIALITY: 

 
All the confidential information or data supplied by KMPCL to the Contractor in connection with the 
service being provided by the Contractor shall remain the property of the KMPCL or its licensors. If the 
Confidential Information is disclosed by the Contractor to an unauthorized third Party, without written 
permission from KMPCL, the Contractor agrees to indemnify KMPCL from and against the same. 

 
11 RELATIONSHIP WITH EMPLOYEE OF KMPCL: 

 
The Contractor shall not avail the services of any of the employees of KMPCL, directly or indirectly or enter 
into any monetary transaction with the employees of KMPCL at any time either pursuant to the Work 
Order or otherwise and after expiry or sooner termination thereof. Favors such as bribes, commission, 
gifts or advantage given, promised or offered by or on behalf of Contractor or its partners, agents or 
servants to any of the employees of KMPCL or their agent or relatives in return of favors or agreeing to do 
such favors or disfavors to any other person entity or such other third Party in relation to the Work Order 
shall result in the termination of the Work Order in addition to initiation of such civil or criminal 
proceedings at the sole discretion of KMPCL and KMPCL reserves the rights to recover any loss or damage 
resulting from such termination from the Contractor to the extent of the value of loss involved along with 
interest. If any un-ethical practice followed is identified by KMPCL, there will be a penalty of Rupees Ten 
Lakhs Only per incident. 
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12 WAIVER OF RIGHTS: 
 

No forbearance, delay or influence by KMPCL in enforcing any of the provisions of this Work Order shall 
prejudice or restrict the rights of KMPCL nor shall any waiver of its rights operate as a waiver of any 
subsequent breach and no rights, powers, remedies herein conferred upon or reserved for the KMPCL is 
exclusive of any other right, power or remedy available to KMPCL and each right, power or remedy shall 
be cumulative. Any time concession or indulgence rented or shown by the owner to the Contractor as 
regards any of the terms of this Work Order will not prejudice the owner’s rights under this Work Order 
and/or law. 

 
13 SEVERABILITY: 

 
If any of the terms and conditions of this Order shall become unenforceable for any cause or reason 
whatsoever, the ensuing lack of enforceability shall not affect the other provisions hereof, and in such 
event the Parties hereto shall endeavour to substitute forthwith such other enforceable provision as will 
most closely correspond to the legal and economic contents of the said terms and conditions. 

 
14 NOTICES: 

 
All notices under this Work Order shall be in writing and in English Language. All notices be served, either 
by hand delivery or by registered post addressed to either Party at the last known place of business or by 
facsimile and in providing the services of such notice, it shall be sufficient to show that the same has been 
received in person or property addressed by registered post. 

 
15 ENTIRE AGREEMENT: 

 
This Work Order constitutes the entire Work Order between the Parties relating to the matters discussed 
herein and supersedes any and all prior oral discussions and/or written correspondence or agreements 
between the Parties. 

 
16 SURVIVAL: 

 
All obligations incurred prior to and which by their nature would continue beyond cancellation 
termination or expiration of this Work Order shall survive such cancellation, termination or expiration. 

 
17 MALPRACTICE / DAMAGE / CONTAMINATION: 

 
There should be no malpractice or contamination of coal at sampling area, lab area or at any plant sites 
or outside the plant premises. If anything is found then the Work Order may be terminated immediately 
or the Contractor person should be blacklisted immediately and there will be a heavy penalty of Rupees 
Ten Lakh against the Contractor. 
The Contractor will not use the name of KMPCL in any manner either for credit arrangement or otherwise 
and it is agreed that KMPCL is in no way responsible for the debts of the Contractor and / or its employees. 

 
18 ADDITIONAL TERMS AND CONDITIONS: 

 
The Contractor shall be responsible to comply with all laws of the land including Labour rules and Acts 
which are in vogue during the period of Work Order and shall indemnify KMPCL against any claim arising 
out of any non-compliance/or accidents to the third Party. 
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EPF provisions shall have to be made by the contractor for their personnel as per the prevailing rules and 
laws. 

 
The Contractor and their personnel shall have to observe all safety measures and follow safety rules at 
the time of execution of works. Contractor shall have to ensure supply, educate and see that their 
employees wear all safety equipment’s such as Helmets, Safety Boots, Hand gloves and other safety 
measures required during execution of works under the Work Order as per instructions of KMPCL. 

 
The Contractor, as per the Factory Act and Rules, shall have to take appropriate measures to safeguard 
health, welfare and safety of person engaged by him. 

 
The Contractor shall be responsible for compliance of all the acts, rules and regulations of the land as 
detailed below but not limited to the following prevailing statutory enactments. 

(i) Factory Act 
(ii) Payment of Minimum Wages Act 
(iii) Bonus Act 
(iv) Employee State Insurance Act 
(v) Employee Provident Fund and Miscellaneous Provisions Act 
(vi) Contract Labour ( Regulation and Abolition Act) 

 
 

The staff engaged by the Contractor should not be under addiction of any drug/liquor while on duty. It 
would be obligatory on the part of the Contractor to remove such persons/employees/workmen from the 
job whose action or conduct in the opinion of KMPCL management is detrimental to the interest of KMPCL. 

 
The Contractor shall be fully responsible for his personnel engaged herein to do contractual works and no 
way KMPCL be held responsible in any manner of what so ever while carrying out the works at the site of 
KMPCL. 

 
The Contractor shall have to maintain all statutory registers as required under the above mentioned acts 
but not limited to shall have to update KMPCL management in compliance thereto periodically. 
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ANNEXURE II 
Performance Bank Guarantee 

Beneficiary Name and Address: 
KSK Mahanadi Power Company Limited 
8-2-293/82/A/431/A, Road No. 22 
Jubilee Hills, Hyderabad – 500033. 
Telangana. 

 
a) Bank Guarantee Number: 
b) Amount of Guarantee: Rs. 15,00,000/- 
c) Guarantee valid from : 
d) Guarantee Valid Up To: 

 
BANK GUARANTEE FOR PERFORMANCE 
Date of Issue: Effective Date: 

Expiry Date with 3 month claim: 
Value of B.G: Rs. 15,00,000/- 

 
This Performance Bank Guarantee (“Guarantee”) is made on this the        day of        , 2021 by        having its 
branch at ( hereinafter referred to as the “Bank” or “Guarantor” which expression shall, 
unless repugnant to the context, include its legal representatives, administrators, successors in interest 
and assigns) 

 
In favour of KMPCL, having its Registered Office at 8-2-293/82/A/431/A, Road No. 22, Jubilee Hills, 
Hyderabad – 500033 (here in after called KMPCL) which expression shall mean include its legal 
representatives, administrators, successors in interest and assigns. 

 
WHEREAS, KMPCL has issued Work Order to with M/s ------------------------ , transportation of Spot E-auction 
coal from SECL, more specifically covered in the Work Order to Thermal Power Plant at, Akaltara Tehasil, 
Near Nariyara Village, Janjgir - Champa District, Chhattisgarh State, Pin-495 668 and unloading at the 
designated area of the plant. 

 
WHEREAS, as per the terms and conditions of the Work Order, the contractor has agreed to provide a 
Performance Bank Guarantee of Rs. 15,00,000 (Rupees Fifteen Lakhs only) in favour of KSK Mahanadi 
Power Company Limited. 

 
AND WHEREAS, the Bank, at the request of the Contractor agreed to provide/give in favor of KMPCL an 
absolute, unconditional, irrevocable guarantee in discharge of their contractual obligations, which KMPCL 
has agreed to accept. 

 
Now this Bank Guarantee witnessed as follows: 

 
1) The bank hereby unconditionally, irrevocably without any restrictions and conditions guarantee to 

KMPCL that in the event of any failure or deficiency in discharge of their contractual works as per the 
Work Order, bank shall pay to KMPCL forthwith on their first demand without demur such sum or 
sums of money not exceed to Rs. 15,00,000/- and we shall not be entitled to ask Contractor to 
establish Contractor claim/claims under this guarantee. 

 
2) The Company shall have the fullest liberty without reference to the Guarantor and without affecting 

this guarantee to postpone at any time or from time to time the exercise of all or any of its powers 
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and rights under arrangement made with the Contractor, and the Guarantor shall not be released 
from this guarantee by any arrangement between the Company and the Contractor or any alteration 
thereof made with or without the consent of the Guarantor or by exercise or non-exercise by the 
KMPCL of all or any of its powers and rights against the Contractor, or any other forbearance, act of 
omission on the part of the Company or indulgence granted by or on behalf of the Company to the 
Contractor, which under the law relating to surety ship would but for this provision have the effect 
of releasing the Bank as Guarantor from their obligations under this guarantee. 

 
3) The guarantee herein contained shall not be determined or affected by the winding up or insolvency 

of the Contractor, but shall in all respects and for all purpose be binding and operative until all monies 
due to the KMPCL in respect of all liability or liabilities of the Contractor are fully paid. 

 
4) It is also agreed that KMPCL will be entitled at its option to enforce this guarantee against the 

Guarantor as principal debtor in the instance notwithstanding any other security or guarantee that 
the KMPCL may have in relation to the Contractor’s liability. 

 
5) The Guarantee shall cover all claims or demand of the KMPCL to the extent of the amount 

guaranteed. 
 

6) Notwithstanding anything contained, the liability of the Guarantor under this Work Order is restricted 
to -------------------- and the same will remain in force upto or on completion of the obligation 
by the Contractor as per the terms of the Work Order to the satisfaction of the KMPCL. The period 
may further be extended as required and agreed by the KMPCL and Contractor. 

 
7) This guarantee can be enforced by the KMPCL any number of times for their claims or Demand to the 

extent of ----------------------------- , as long as it remains in force. The BG is valid for 1 (one) year from 
the date of Work Order excluding claim period 3 (Three) months. 

 
8) Unless a demand or claim under this guarantee is received by the Guarantor within the Period 

mentioned in clause ( ) hereof, all rights of the KMPCL shall be forfeited and The Guarantor shall 
be relieved or discharged from all liabilities. 

 
9) This Bank Guarantee shall be interpreted in accordance with the laws of India. This guarantee is 

irrevocable except with the written consent of the KMPCL. 
 

10) The Guarantor Bank hereby represents that this bank guarantee has been established in such form 
and with such content that it is fully enforceable in accordance with the terms enshrined herein as 
against this bank. 

 
This Bank Guarantee shall not be affected in any manner of what so ever by reason of merger, 
demerger, amalgamation, restructuring, liquidation, winding up, dissolution or any other change in the 
constitution of the guarantor BANK or Contractor. The Bank further undertakes not to revoke this 
guarantee during its currency without the previous written consent of the KMPCL. The Bank further 
agrees that the decision of the KMPCL as to the failure on the part of the Contractor to fulfill their 
obligations as aforesaid and / or as to the amount payable by the BANK to the KMPCL hereunder shall 
be final, conclusive and binding on the BANK. 

 
For Bankers of the Contractor 
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Signature of the Bankers of Contractor 
with date & Rubber Stamps. 
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ANNEXURE – III 
 

CLAUSE NO.6 - CONTRACT RATE 
 

S. No. Mines to KMPCL Plant Contracted Quantity Transportation Rs./ MT 

1 Rani Atari UG 5000 MT  

2 Saraipali OC 29700 MT  
 

The above rates shall be fixed for the entire duration of the Work Order 
 

a) During transportation through road, if the Coal is transported by a normal Dala body truck instead of 
a tippling truck, Rs 25.00 per MT will be recovered by KMPCL from running bills as manual unloading 
charges of trucks. In no case any equipment of the Contractor shall be allowed within the premises of 
KMPCL for unloading of Coal from a normal Dala body truck. 

 
b) Goods and Services Tax (GST) shall be paid by KMPCL under reverse charge as per prevailing rate and 

rules. If any changes in GST Act same will be applicable from date of change of rules. TDS shall be 
deducted from the bills as per Income tax rules applicable. 

 
c) All payments including statutory payments, excluding GST under reverse charge & toll charges / taxes, 

shall be borne by the Contractor for the movement of Coal and are included in the Work Order rate. 
 

d) The transportation charges shall be calculated and paid to the contractor on normalized receipt 
quantity by KMPCL on fortnight basis. The Normalization shall be done based on fortnight weighted 
average TM of the respective fortnight period as per below formula (Mines wise). 

 

Normalized receipt 
quantity = 

[{Actual receipt of mines wise fortnight weight at KMPCL end}] * {100 – 
fortnight weighted average TM receipt at KMPCL end}]  

[100-Guaranteed TM] 
 

Note: No premium on lower moisture less than guaranteed TM i.e. 13% on fortnight basis, the above 
clause will be applicable in case of TM exceeds the >13% on fortnight weighted average 
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